

**OPTIONS**

YES	NO	LOCATION	QTY
	X	DS PS	—
	X	DS PS	—
	X	—	1
	X	DS PS	14
	X	DS PS	4
	X	—	—
	X	—	—
	X	—	—
	X	—	—
X		—	—
	X	—	—
X		—	—
	X	—	—
	X	—	—
X		—	—

PC LX FI

(DS PS) ADJUSTABLE  
FRONT SHELVES  
(9059-11-012)x14DOOR OVERLAYS  
(9059-13-086)6 DRAWER SLIDE  
PS (9059-19-110)(DS PS) ADJUSTABLE  
WW SHELVES  
(9059-11-057)x7  
W/ DIVIDERS (9059-11-058)(DS PS) ADJUSTABLE  
REAR SHELVES  
(590-11-005)x46 DRAWER SLIDE  
(9059-19-112)PULLOUT STEPS  
(535-00034)x4BOLT ON BUMPER  
(590-06-002)DECK  
(9059-04-018)TAILGATE  
(9059-05-025)REVERSE CAMERA  
(590-15-004)HANDLE  
(060-25000)2 DRAWER SLIDE  
(9059-19-111)MID DECK  
(9059-04-063)REAR & FRONT  
OVERLAY  
(9059-13-085)LIFT DOOR  
(9059-08-037)ROOF BASKET  
(9059-10-057)AL E-TRACK  
(040-25045)x228"TOP LID BOX  
(9007-536)TOP LID BOX  
(9007-644)**WARNING:**  
HEAD INJURY CAN OCCUR  
WITH WIDER OVERCAB RACK  
WHEN ENTERING OR EXITING  
THE VEHICLE.**TRUCK SPECIFICATIONS**

2020 GM 5500

CA= 84"

FRAME AFT OF AXLE=49"

FRAME WIDTH= 34"

TIRE SIZE= 32 ± 2

134" x 70 1/2" x 96" SERVICE BODY  
60 CA DUAL WHEEL

MATERIAL:

**ALUMINUM**

PROJECT #:

**3241**

FINISH:

**DP & SMOOTH**

DRAWN BY:

REVISION:

**AA**

APVL BY:


**JMG**

ENG DATE:

**05/18/2020**

Ov1



HIGHWAY  
PRODUCTS  
1-800-TOOL BOX  
FAX 1-800-465-9545  
800TOOLBOX.COM



PS ISOMETRIC VIEW WITH THE DOORS OPEN

APPROVAL SIGNATURE \_\_\_\_\_

ESTIMATED LEAD TIME DOES NOT START UNTIL WE RECEIVE THIS  
PRINT WITH YOUR APPROVAL SIGNATURE ON IT WITH NO CHANGES




DS ISOMETRIC VIEW WITH THE DOORS CLOSED


APPROVAL SIGNATURE \_\_\_\_\_

ESTIMATED LEAD TIME DOES NOT START UNTIL WE RECEIVE THIS  
PRINT WITH YOUR APPROVAL SIGNATURE ON IT WITH NO CHANGES



**ESTIMATED LEAD TIME DOES NOT START UNTIL WE RECEIVE THIS  
PRINT WITH YOUR APPROVAL SIGNATURE ON IT WITH NO CHANGES**


**PS VIEW****APPROVAL SIGNATURE \_\_\_\_\_****ESTIMATED LEAD TIME DOES NOT START UNTIL WE RECEIVE THIS  
PRINT WITH YOUR APPROVAL SIGNATURE ON IT WITH NO CHANGES**



PS SECTION VIEW

APPROVAL SIGNATURE \_\_\_\_\_


ESTIMATED LEAD TIME DOES NOT START UNTIL WE RECEIVE THIS  
PRINT WITH YOUR APPROVAL SIGNATURE ON IT WITH NO CHANGES



TOP VIEW

APPROVAL SIGNATURE \_\_\_\_\_

ESTIMATED LEAD TIME DOES NOT START UNTIL WE RECEIVE THIS  
PRINT WITH YOUR APPROVAL SIGNATURE ON IT WITH NO CHANGES





APPROVAL SIGNATURE \_\_\_\_\_

TOP VIEW

ESTIMATED LEAD TIME DOES NOT START UNTIL WE RECEIVE THIS  
PRINT WITH YOUR APPROVAL SIGNATURE ON IT WITH NO CHANGES




**BACK VIEW****APPROVAL SIGNATURE** \_\_\_\_\_**ESTIMATED LEAD TIME DOES NOT START UNTIL WE RECEIVE THIS  
PRINT WITH YOUR APPROVAL SIGNATURE ON IT WITH NO CHANGES**




APPROVAL SIGNATURE \_\_\_\_\_

ESTIMATED LEAD TIME DOES NOT START UNTIL WE RECEIVE THIS  
PRINT WITH YOUR APPROVAL SIGNATURE ON IT WITH NO CHANGES




REAR SECTION



WHEEL WELL SECTION


APPROVAL SIGNATURE \_\_\_\_\_

ESTIMATED LEAD TIME DOES NOT START UNTIL WE RECEIVE THIS  
PRINT WITH YOUR APPROVAL SIGNATURE ON IT WITH NO CHANGES



APPROVAL SIGNATURE \_\_\_\_\_

ESTIMATED LEAD TIME DOES NOT START UNTIL WE RECEIVE THIS  
PRINT WITH YOUR APPROVAL SIGNATURE ON IT WITH NO CHANGES



**CROSS FRAME BOX  
SECTION VIEW**

**APPROVAL SIGNATURE** \_\_\_\_\_

**ESTIMATED LEAD TIME DOES NOT START UNTIL WE RECEIVE THIS  
PRINT WITH YOUR APPROVAL SIGNATURE ON IT WITH NO CHANGES**