

ITEM NO.	Assembly Desc	Project Number		FINISH
1	FRONT BRACE	590-17-002	1	
2	FRONT BOX	9059-01-065	1	WH13
3	SIDE COMPARTMENTS	590-21-010	1	WH13
4	11-DRAWER SET	9059-19-138	1	
5	REAR SHELF	590-11-005	10	
6	SKIRT SET	590-16-004	1	WH13
7	D-RING & WELL DECK	9059-04-073	1	BK62
8	18x18 HATCH COVER ASSEMBLY	550-00039	1	BK62
9	BUMPER	9059-06-028	1	WH13
10	TAILGATE	9059-05-031	1	WH13
11	FRONT OVERLAY KIT	9059-13-109	1	
12	PS VISE MOUNT	590-99-001	1	WH13
13	PULL-OUT STEP	535-00034	4	
14	DP MUD FLAP	550-18-008	1	
15	E-TRACK	250-01-050	2	WH13
16	E-TRACK	250-01-030	2	WH13
17	E-TRACK	250-01-048	1	WH13
18	E-TRACK	250-01-052	2	WH13
19	WIRING INSTALL KIT	590-22-002	1	N/A
20	BTM BOXES LIGHT KIT	590-00057	1	N/A
21	GS SWITCH LIGHT KIT	515-00001	2	
22	HITCH PLATE ASSEMBLY	550-08-005	1	
23	E-LOCK HOUSING	530-00097	9	
24	E-LOCK INSTALL KIT	530-00098	1	

# TRUCK SPECIFICATIONS

## 2021 FORD SUPER DUTY


### CHASSIS CAB

CA= 84"

FRAME AFT OF AXLE= 47.5"

FRAME WIDTH= 34"

TIRE SIZE= 32" ± 2"



OPTIONAL FRAME  
EXTENSION & HITCH  
P/N: 550-08-012

#### FINISH NOTES


#	POWDER COAT & SHAVED
#	POWDER COAT
#	RAW or N/A
#	LINE-X
#	PAINT
#	PRIMER
**	SPECIAL NOTE


FRAME EXTENSION &  
HITCH NOT INCLUDED IN BoM

MATERIAL: <b>ALUMINUM</b>			PROJECT #: <b>3751</b>
FINISH: <b>DP &amp; SMOOTH</b>			DRAWN BY:
REVISION: <b>AA</b>	APVL BY: <b>MSF</b>	ENG DATE: <b>07/06/2021</b>	
Ov1			

134" x 38" x 96" SERVICE BODY

HIGHWAY  
PRODUCTS  
1-800-TOOL BOX  
FAX 1-800-465-9545  
800TOOLBOX.COM






PS ISOMETRIC VIEW WITH THE DOORS OPEN


APPROVAL SIGNATURE \_\_\_\_\_

ESTIMATED LEAD TIME DOES NOT START UNTIL WE RECEIVE THIS  
PRINT WITH YOUR APPROVAL SIGNATURE ON IT WITH NO CHANGES




**APPROVAL SIGNATURE** \_\_\_\_\_


**ESTIMATED LEAD TIME DOES NOT START UNTIL WE RECEIVE THIS  
PRINT WITH YOUR APPROVAL SIGNATURE ON IT WITH NO CHANGES**



APPROVAL SIGNATURE \_\_\_\_\_


ESTIMATED LEAD TIME DOES NOT START UNTIL WE RECEIVE THIS  
PRINT WITH YOUR APPROVAL SIGNATURE ON IT WITH NO CHANGES

**PS VIEW****APPROVAL SIGNATURE \_\_\_\_\_****ESTIMATED LEAD TIME DOES NOT START UNTIL WE RECEIVE THIS  
PRINT WITH YOUR APPROVAL SIGNATURE ON IT WITH NO CHANGES**




**APPROVAL SIGNATURE** \_\_\_\_\_

**ESTIMATED LEAD TIME DOES NOT START UNTIL WE RECEIVE THIS  
PRINT WITH YOUR APPROVAL SIGNATURE ON IT WITH NO CHANGES**




**APPROVAL SIGNATURE** \_\_\_\_\_

**ESTIMATED LEAD TIME DOES NOT START UNTIL WE RECEIVE THIS  
PRINT WITH YOUR APPROVAL SIGNATURE ON IT WITH NO CHANGES**

**TOP VIEW****APPROVAL SIGNATURE \_\_\_\_\_****ESTIMATED LEAD TIME DOES NOT START UNTIL WE RECEIVE THIS  
PRINT WITH YOUR APPROVAL SIGNATURE ON IT WITH NO CHANGES**






SECTION A-A  
FRONT SECTION VIEW

APPROVAL SIGNATURE \_\_\_\_\_


ESTIMATED LEAD TIME DOES NOT START UNTIL WE RECEIVE THIS  
PRINT WITH YOUR APPROVAL SIGNATURE ON IT WITH NO CHANGES




**SECTION B-B**  
**SECOND BOX SECTION**

**APPROVAL SIGNATURE** \_\_\_\_\_

**ESTIMATED LEAD TIME DOES NOT START UNTIL WE RECEIVE THIS  
PRINT WITH YOUR APPROVAL SIGNATURE ON IT WITH NO CHANGES**




**APPROVAL SIGNATURE** \_\_\_\_\_  
**ESTIMATED LEAD TIME DOES NOT START UNTIL WE RECEIVE THIS  
PRINT WITH YOUR APPROVAL SIGNATURE ON IT WITH NO CHANGES**



**SECTION D-D  
REAR BOX SECTION**


**APPROVAL SIGNATURE** \_\_\_\_\_

**ESTIMATED LEAD TIME DOES NOT START UNTIL WE RECEIVE THIS  
PRINT WITH YOUR APPROVAL SIGNATURE ON IT WITH NO CHANGES**



TOP DETAIL VIEW

INSTALLATION  
ACCESS PANELS



PS OPEN VIEW

INSTALLATION  
ACCESS PANELS

DEF FILL

APPROVAL SIGNATURE \_\_\_\_\_

ESTIMATED LEAD TIME DOES NOT START UNTIL WE RECEIVE THIS  
PRINT WITH YOUR APPROVAL SIGNATURE ON IT WITH NO CHANGES